Data Access and Dissemination System |1 Section B

SECTION B -- SUPPLIES/SERVICES AND PRICES/COST
B.1 GENERAL

It is the Government’s intention to obtain pricing from Offerors to provide all management,
labor, equipment, and materials required to meet the requirements as stated in Section C. The
Government intends to award a performance-based contract with some type of award or
incentive fee structure. Offerors shall propose the specific contract type and award or incentive
fee structure. Offerors may propose different pricing structures for each Contract Line Item
Number (CLIN) identified in Section B, however the pricing structure within each CLIN will be
consistent.

B.2 PRICING PRINCIPLES
B.2.1 CLINs

Offerors shall prepare their pricing based on the CLIN and Contract Period structure presented in
Figure B.1 — CLIN Numbering and Timeline. The figure presents the CLIN structure and shows
the Contract Periods for which CLIN pricing is required, dependent on Offerors technical
solution or not required. For example, pricing for CLIN 05 — Business Operations -
Dissemination is allowed during the contract base period, but is not required to be priced during
this period. Offerors will indicate a $0 value for any CLIN and contract period for which pricing
is allowed but for which the Offeror proposes no work.

Figure B.1 - CLIN Numbering and Timeline

Contract Period
BP OP1 OP2 OP3 OP4 OP5 OP6 OP7 OP8 OP9 OP10
10/1/06 | 4/1/07 | 7/1/07 | 7/1/08 | 7/1/09 | 7/1/10 | 7/2/11 | 7/1/12 | 7/1/13 | 7/1/14 | 7/1/15
thru thru thru thru thru thru thru thru thru thru thru
CLIN 3/31/07 |6/30/07 | 6/30/08] 6/30/09| 6/30/10] 6/30/11] 6/30/12] 6/30/13] 6/30/14 | 6/30/15| 6/30/16
01 - Transition Planning D N N N N N N N N N N

02 - Transition [ D0 [ D | N [ N | N | N | N ] N[ N ] N[ N_|
03 - Program Management

04 - Bu§|ness Operations - v Y Y Y Y Y Y Y Y
Tabulation
Dissemination
Maintenance
N N Y D D N N N N N N

07 - Option for Replacement

Key:
Y Costs are required and work being performed
D Costs are dependent on Contractors technical solution and timing
N No costs required and work is not performed
BP Contract Base Period
OoP Contract Option Period
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For the purposes of pricing, Offerors shall price CLIN 07 — Option for Replacement starting in
Option Period 2. Pricing for CLIN 07 can continue for up to three years. The Government may
exercise the Option for Replacement at any time. If the Government exercises the option at any
time other than during Option Period 2, the Government and Contractor will renegotiate costs for
the Option for Replacement.

Offerors shall provide a mapping between the CLIN structure and their proposed CWBS

required in Section C.5.4. Table B.1 — DADS Il CLIN Structure Mapping to Section C provides
the Government’s view of the relationship of Section C requirements to the CLIN structure.

Table B.1 DADS II CLIN Structure Mapping to Section C

CLIN Number CLIN Activities Section C Map
01. Transition Planning Transition Planning Section C.5.3
02. Transition Transition
03. Program Management Core Program Management Section C.5
Non-IT Security
Personnel Security Section C.4.6.3
Foreign Nationals Section C.4.6.4
Commerce Acquisition Regulation Compliance Section C.4.6.5
04. Business Operations - Business Operations - Tabulation Section C.4.1
Tabulation
Requirements Management Section C.4.3
Data Sistem Life Cicle Manaiement Section C.4.4.2
05. Business Operations - Business Operations - Dissemination Section C.4.2
Dissemination
Requirements Management Section C.4.3
Data Sistem Life Cicle Manaiement Section C.4.4.2
06. Infrastructure and IT System Life Cycle Management Section C.4.4.1
Maintenance
System Engineering and Architecture Section C.4.5
Maintenance (Infrastructure Maintenance) Section C.4.5.1
Hardware
Software
Technology Refresh Section C.4.5.2
Hardware
Software
IT Security
Certification and Accreditation of Information Section C.4.6.1
Technology Systems
Federal Information Processing Standards Section C.4.6.2
Requirements
Information Technology Security Section C.4.6.6
Security Performance Requirements Section C.4.6.7
07. Option for Replacement Hardware, Software and Systems (Applications) Section C.6

Replacement

B.2.2 Basis of Estimate
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Offerors shall submit the Basis of Estimates (BOES) with their pricing tables. The BOEs shall
contain sufficient detail to enable the Government to reconcile the Offeror’s price with their
proposed approach as described in the Offeror’s technical proposal. The BOEs should contain,
at a minimum, the following:

e Brief description of the tasks (or references to the technical proposal) included in the
BOEs

Labor category mix and hours proposed for each BOE

List of direct costs included in the BOEs

Description of travel included in the BOEs

Planned subcontracting costs included in the BOEs

Offerors shall submit a BOE for each CLIN and Contract Period combination for which a price
is indicated.

B.2.3 Award/Incentive Fees

The Government intends to include an award fee and/or incentive fee as part of the DADS I
contract. For pricing purposes, Offerors shall propose the award or incentive fee amounts with
their proposal. The specific type and amount of award or incentive fee will be determined after
contract award.

B.3 PRICING ASSUMPTIONS, INSTRUCTIONS AND NOTES
For pricing purposes, the Offeror’s price shall be based on its experience and its solution to meet
the Government’s requirements as stated in Section C of this RFP and the

assumptions/instructions stated below.

B.3.1 General Assumptions

For pricing purposes only, the Offeror shall incorporate the following assumptions:

€)) Offerors shall take note of the current Government Furnished Equipment (GFE)
environment described in Section X.

(b)  The Government does not require the Government to own any equipment
included in an Offerors’ proposed solution. The Government is open to various
ownership arrangements.

(© Hardware and Commercial Off the shelf (COTS) software pricing shall be based
on currently available technology.

(d) The Contract Base Period and Option Periods cover the dates as shown in
Attachment B.1 — CLIN Numbering and Timeline.

e) The Government will make available, contingent on the Offerors proposal,
equipment and workspace for contractors working at a Census Bureau location.
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Offerors who propose to complete work at a Census Bureau site shall submit their
requirements for Government furnished equipment with their proposal. The
proposal shall include all requirements for infrastructure and equipment, and all
workspace and support equipment for co-located contractor personnel (including
desktop PCs, supplies, and equipment). Offerors shall not include pricing for the
Offeror’s requested GFE in their pricing.

f) The contractor shall comply with Census security regulations (HSPD-12)
regarding clearance for personnel located on-site. The Contractor shall submit
paperwork for new DADS employees at least six (6) calendar weeks before they
are scheduled to commence work under this contract. It can take up to one month
for contractor personnel to receive clearance and an additional week to receive
building access authorization, work space, desktop computer and network access
once the paperwork has been submitted to the security office.

B.3.2 Performance Metrics

For pricing purposes only, the Offeror shall assume that the following performance metrics are
met:

@ Both application and data releases are released with no known urgent or high
priority defects.® Medium and low priority defects may be present.

(b) Government approved corrective actions for urgent priority defects discovered
after release are implemented within one (1) hour after the specific corrective
action is approved. A corrective action could include retracting incorrect data.

(c) Government approved corrective actions for high priority defects discovered after
release are implemented within thirty-six (36) hours after the specific corrective
action sis approved.

! Definition of defects are as follows:
Urgent - Unapproved data, data with disclosure issues, or erroneous data values have been publicly released. Also,
when a major component of the system is down or unavailable to a substantial portion of the user community.

High - An error in the presentation of data that effects the ability of a user to properly use or understand the data, but
which is recognizable to the user as an error. For example, if the label for a data item is truncated as "Hispanic or
Latino exclu" rather than shown as "Hispanic or Latino excluding Cuban, Mexican, or Puerto Rican". Also, when a
defective system component causes approved data or data presentations to become unavailable to the user.

Medium - An error in the presentation of data that does not effect the ability of a user to properly use the data. For
example, a data presentation may show a data value to two decimal places, when display to one decimal place was
specified. Also, when a system function is not working correctly or is temporarily unavailable, but a typical user is
able to complete his/her task in a reasonable manner using other available, working functionality.

Low - An isolated typographical error in the presentation of the data that a user can easily recognize and compensate
for. Also, when a specific system function does not work correctly for a scenario that is infrequently encountered by
most users, and which has a low impact on the few users who do encounter it.
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(d) The public system must be available 99% of the time between 8AM and 8PM
EST Monday - Friday, and must be available 95% of the time during other hours.

(e) Non-public system scheduled availability must exceed 90% between the hours of
8AM to 5PM EST Monday — Friday.

()] All data tabulation and dissemination activities (including internal review and
approval) required by Public Law shall meet the stated (add reference) release
dates without exception.

B.4 COST TABLES
Offerors shall provide cost data in Cost Tables B-1 through B-66.

Table B-1 — Project Summary — Total Costs by Cost Element and Contract Period

Table B-2 — Project Summary — Total Costs by CLIN and Contract Period

Table B-3 — Project Summary — Total Costs by Cost Element by CLIN

Table B-4 — Project Summary — Total Labor Hours by Labor Category and Contract Period
Table B-5 — Project Summary — Total Labor Hours by Labor Category and CLIN

Table B-6 — Contract Base Period Summary — Base Period Costs by CLIN

Table B-7 — Contract Base Period — CLIN 01 Transition Planning

Table B-8 — Contract Base Period — CLIN 02 Transition

Table B-9 — Contract Base Period — CLIN 03 Program Management

Table B-10 — Contract Base Period — CLIN 04 Business Operations — Tabulation
Table B-11 — Contract Base Period — CLIN 05 Business Operations — Dissemination
Table B-12 — Contract Base Period — CLIN 06 Infrastructure and Maintenance

Table B-13 — Contract Option Period 1 Summary — Option Period 1 Costs by CLIN
Table B-14 — Contract Option Period 1 — CLIN 02 Transition

Table B-15 — Contract Option Period 1 — CLIN 03 Program Management

Table B-16 — Contract Option Period 1 — CLIN 04 Business Operations — Tabulation
Table B-17 — Contract Option Period 1 — CLIN 05 Business Operations — Dissemination
Table B-18 — Contract Option Period 1 — CLIN 06 Infrastructure and Maintenance

Table B-19 — Contract Option Period 2 Summary — Option Period 2 Costs by CLIN
Table B-20 — Contract Option Period 2 — CLIN 03 Program Management

Table B-21 — Contract Option Period 2 — CLIN 04 Business Operations — Tabulation
Table B-22 — Contract Option Period 2 — CLIN 05 Business Operations — Dissemination
Table B-23 — Contract Option Period 2 — CLIN 06 Infrastructure and Maintenance
Table B-24 — Contract Option Period 2 — CLIN 07 Option for Replacement

Table B-25 — Contract Option Period 3 Summary — Option Period 3 Costs by CLIN
Table B-26 — Contract Option Period 3 — CLIN 03 Program Management

Table B-27 — Contract Option Period 3 — CLIN 04 Business Operations — Tabulation
Table B-28 — Contract Option Period 3 — CLIN 05 Business Operations — Dissemination
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Table B-29 — Contract Option Period 3 — CLIN 06 Infrastructure and Maintenance
Table B-30 — Contract Option Period 3 — CLIN 07 Option for Replacement

Table B-31 — Contract Option Period 4 Summary — Option Period 4 Costs by CLIN
Table B-32 — Contract Option Period 4 — CLIN 03 Program Management

Table B-33 — Contract Option Period 4 — CLIN 04 Business Operations — Tabulation
Table B-34 — Contract Option Period 4 — CLIN 05 Business Operations — Dissemination
Table B-35 — Contract Option Period 4 — CLIN 06 Infrastructure and Maintenance
Table B-36 — Contract Option Period 4 — CLIN 07 Option for Replacement

Table B-37 — Contract Option Period 5 Summary — Option Period 5 Costs by CLIN
Table B-38 — Contract Option Period 5 — CLIN 03 Program Management

Table B-39 — Contract Option Period 5 — CLIN 04 Business Operations — Tabulation
Table B-40 — Contract Option Period 5 — CLIN 05 Business Operations — Dissemination
Table B-41 — Contract Option Period 5 — CLIN 06 Infrastructure and Maintenance

Table B-42 — Contract Option Period 6 Summary — Option Period 6 Costs by CLIN
Table B-43 — Contract Option Period 6 — CLIN 03 Program Management

Table B-44 — Contract Option Period 6 — CLIN 04 Business Operations — Tabulation
Table B-45 — Contract Option Period 6 — CLIN 05 Business Operations — Dissemination
Table B-46 — Contract Option Period 6 — CLIN 06 Infrastructure and Maintenance

Table B-47 — Contract Option Period 7 Summary — Option Period 7 Costs by CLIN
Table B-48 — Contract Option Period 7 — CLIN 03 Program Management

Table B-49 — Contract Option Period 7 — CLIN 04 Business Operations — Tabulation
Table B-50 — Contract Option Period 7 — CLIN 05 Business Operations — Dissemination
Table B-51 — Contract Option Period 7 — CLIN 06 Infrastructure and Maintenance

Table B-52 — Contract Option Period 8 Summary — Option Period 8 Costs by CLIN
Table B-53 — Contract Option Period 8 — CLIN 03 Program Management

Table B-54 — Contract Option Period 8 — CLIN 04 Business Operations — Tabulation
Table B-55 — Contract Option Period 8 — CLIN 05 Business Operations — Dissemination
Table B-56 — Contract Option Period 8 — CLIN 06 Infrastructure and Maintenance

Table B-57 — Contract Option Period 9 Summary — Option Period 9 Costs by CLIN
Table B-58 — Contract Option Period 9 — CLIN 03 Program Management

Table B-59 — Contract Option Period 9 — CLIN 04 Business Operations — Tabulation
Table B-60 — Contract Option Period 9 — CLIN 05 Business Operations — Dissemination
Table B-61 — Contract Option Period 9 — CLIN 06 Infrastructure and Maintenance

Table B-62 — Contract Option Period 10 Summary — Option Period 10 Costs by CLIN
Table B-63 — Contract Option Period 10 — CLIN 03 Program Management

Table B-64 — Contract Option Period 10 — CLIN 04 Business Operations — Tabulation
Table B-65 — Contract Option Period 10 — CLIN 05 Business Operations — Dissemination
Table B-66 — Contract Option Period 10 — CLIN 06 Infrastructure and Maintenance
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Table B-1

Project Summary - Total Costs by Cost Element by Contract Period

Base
Period

Option 1

Option 2

Option 3

Option 4

Option 5

Option 6

Option 7

Option 8

Option 9

Option 10

Cost Element

10/1/06 thru
3/31/07

4/1/07 thru
6/30/07

7/1/07 thru
6/30/08

7/1/08 thru
6/30/09

7/1/09 thru
6/30/10

7/1/10 thru
6/30/11

7/1/11 thru
6/30/12

7/1/12 thru
6/30/13

7/1/13 thru
6/30/14

7/1/14 thru
6/30/15

7/1/15 thru
6/30/16

Total

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total Price

Acquisition Sensitive

1 of 66




Table B-2

Project Summary - Total Costs by CLIN by Contract Period

Base
Period Option 1 | Option 2 | Option 3 | Option4 | Option 5 | Option 6 | Option 7 | Option 8 | Option 9 | Option 10
10/1/06 thru| 4/1/07 thru | 7/1/07 thru | 7/1/08 thru | 7/1/09 thru | 7/1/10 thru | 7/1/11 thru | 7/1/12 thru | 7/1/13 thru | 7/1/14 thru | 7/1/15 thru
CLIN 3/31/07 6/30/07 6/30/08 6/30/09 6/30/10 6/30/11 6/30/12 6/30/13 6/30/14 6/30/15 6/30/16 Total
01. Transition Planning

02. Transition

03. Program Management

04. Business Operations - Tabulation

05. Business Operations - Dissemination

06. Infrastructure and Maintenance

07. Option for Replacement

Total Price

I
I N I A A S S

Acquisition Sensitive

2 of 66




Table B-3

Project Summary - Total Costs by Cost Element by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007
Transition Program Bus Opps - Bus Opps - Infrastructure and Option for
Cost Element Planning Transition Management Tabulation Dissemination Maintenance Replacement Total

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

3 of 66




Table B-4

Project Summary - Total Labor Hours by Labor Category and Contract Period

Hours
Base
Period Option 1 | Option 2 | Option 3 | Option4 | Option5 | Option 6 | Option 7 | Option 8 | Option 9 | Option 10
Labor Category 10/1/06 thru| 4/1/07 thru | 7/1/07 thru | 7/1/08 thru | 7/1/09 thru | 7/1/10 thru | 7/1/11 thru | 7/1/12 thru | 7/1/13 thru | 7/1/14 thru | 7/1/15 thru
Labor Category Description 3/31/07 6/30/07 6/30/08 6/30/09 6/30/10 6/30/11 6/30/12 6/30/13 6/30/14 6/30/15 6/30/16 Total
Labor Category 1
Labor Category 2
Labor Category 3
Labor Categb.r.y n
Total
Acquisition Sensitive 4 of 66




Table B-5
Project Summary - Total Labor Hours by Labor Category and CLIN

Hours
CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007
Labor Category Transition Program Bus Opps - Bus Opps - Infrastructure and Option for
Labor Category Description Planning Transition Management Tabulation Dissemination Maintenance Replacement Total

Labor Category 1

Labor Category 2

Labor Category 3

Labor Categb.r.y n

Total

Acquisition Sensitive 5 of 66



Table B-6

Contract Base Period Summary - Base Period Costs by CLIN

CLIN 001 CLIN 002 CLIN 003 CLIN 004 CLIN 005 CLIN 006 CLIN 007
Transition Program Bus Opps - Bus Opps - Infrastructure and Option for
Cost Element Planning Transition Management Tabulation Dissemination Maintenance Replacement Total

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

6 of 66




Table B-7

Contract Base Period - CLIN 01 - Transition Planning

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

7 of 66




Table B-8

Contract Base Period - CLIN 02 - Transition

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

8 of 66




Table B-9

Contract Base Period - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

9 of 66




Table B-10

Contract Base Period - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

10 of 66




Table B-11

Contract Base Period - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

11 of 66




Table B-12

Contract Base Period - CLIN 06 - Infrastrucutre and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

12 of 66




Table B-13

Contract Option Period 1 Summary - Option Period 1 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

13 of 66
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Table B-14

Contract Option Period 1 - CLIN 02 - Transition

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

14 of 66




Table B-15

Contract Option Period 1 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

15 of 66




Table B-16

Contract Option Period 1 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

16 of 66




Table B-17

Contract Option Period 1 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

17 of 66




Table B-18

Contract Option Period 1 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

18 of 66




Table B-19

Contract Option Period 2 Summary - Option Period 2 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total

19 of 66




Table B-20

Contract Option Period 2 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

20 of 66




Table B-21

Contract Option Period 2 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

21 of 66




Table B-22

Contract Option Period 2 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-23

Contract Option Period 2 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-24

Contract Option Period 2 - CLIN 07 - Option for Replacement

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-25

Contract Option Period 3 Summary - Option Period 3 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-26

Contract Option Period 3 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-27

Contract Option Period 3 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-28

Contract Option Period 3 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-29

Contract Option Period 3 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-30

Contract Option Period 3 - CLIN 07 - Option for Replacement

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-31

Contract Option Period 4 Summary - Option Period 4 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-32

Contract Option Period 4 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-33

Contract Option Period 4 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-34

Contract Option Period 4 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-35

Contract Option Period 4 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-36

Contract Option Period 4 - CLIN 07 - Option for Replacement

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-37

Contract Option Period 5 Summary - Option Period 5 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-38

Contract Option Period 5 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-39

Contract Option Period 5 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-40

Contract Option Period 5 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-41

Contract Option Period 5 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-42

Contract Option Period 6 Summary - Option Period 6 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-43

Contract Option Period 6 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-44

Contract Option Period 6 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-45

Contract Option Period 6 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-46

Contract Option Period 6 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-47

Contract Option Period 7 Summary - Option Period 7 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-48

Contract Option Period 7 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-49

Contract Option Period 7 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-50

Contract Option Period 7 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-51

Contract Option Period 7 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-52

Contract Option Period 8 Summary - Option Period 8 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-53

Contract Option Period 8 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

53 of 66




Table B-54

Contract Option Period 8 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive

54 of 66




Table B-55

Contract Option Period 8 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-56

Contract Option Period 8 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-57

Contract Option Period 9 Summary - Option Period 9 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-58

Contract Option Period 9 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-59

Contract Option Period 9 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-60

Contract Option Period 9 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-61

Contract Option Period 9 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-62

Contract Option Period 10 Summary - Option Period 10 Costs by CLIN

CLIN 001

CLIN 002

CLIN 003

CLIN 004

CLIN 005

CLIN 006

CLIN 007

Cost Element

Total Burdened Labor Costs

Material Handling

Travel

G&A

Direct Material

Subcontracts

Total Costs

COM

Total Costs w/ COM

Fee

Total

Acquisition Sensitive

Transition

Planning

Transition

Program
Management

Bus Opps -
Tabulation

Bus Opps -
Dissemination

Infrastructure and
Maintenance

Option for
Replacement

Total
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Table B-63

Contract Option Period 10 - CLIN 03 - Program Management

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-64

Contract Option Period 10 - CLIN 04 - Business Operations - Tabulation

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-65

Contract Option Period 10 - CLIN 05 - Business Operations - Dissemination

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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Table B-66

Contract Option Period 10 - CLIN 06 - Infrastructure and Maintenance

Costs by Cost Element

Labor Category

Description

Number of Hours

Direct Rate

Direct Labor Cost

Labor Category 1 0.00
Labor Category 2 0.00
Labor Category 3 0.00
0.00

0.00

0.00

0.00

Labor Category n 0.00
Hours Direct Cost Overhead ($) Total

Direct Labor Pool 1

Direct Labor Pool nn

Material Handling

Travel

ODC

Subtotal (G&A Base)

G&A

Direct Material

Subcontracts

Total

COM - CAS 414

Total Cost W/ COM

FEE

Total Price

Acquisition Sensitive
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